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INSPECTION 

 

For Stewardship Projects Items – 1.1 and 1.2  

 

Contour falling of designated 5.0”-8.9” DBH and Contour falling of designated Aspen Trees will be inspected 

visually by the Forest Service inspector.  Failure to meet or pass visual inspection will result in a requirement to 

rework the unit failing standards. If contractor refuses to rework a specific unit a formal inspection will be initiated 

using the following procedure. 

 

Formal inspection for acceptance of work will be based on adherence to the above listed specification for this 

project item. Inspection will be made using a 1/4 – acre plots place in a systematic grid across the unit/landing. Each 

plot will be based on a pass or fail. Plots will be acceptable (pass) or unacceptable (fail) based on if the project items 

specifications were met or not. Performance Quality % shall be based on the total number of acceptable plots versus 

the total number of unacceptable plots. 

 

So Number of unacceptable plots x 100 = % of unacceptable plots 

         Total plots taken plot 

 

The percentage resulting from the formal inspection will be what is used to calculate Stewardship credits.  (See 

Method of Calculating Stewardship Credits Section) 

 

 

CONTRACTOR QUALITY CONTROL PLAN. 

 

A. Quality Control Plan 

 

The Contractor shall provide a Quality Control Plan (QCP) as part of the technical proposal. The Plan must 

demonstrate how the Contractor shall assure that quality of performance meets the objectives and requirements of 

the contract. The QCP shall specify: 

 

 How quality will be monitored to ensure performance standards are met. 

 How the work will be supervised. 

 How results of the monitoring will result in quality performance. 

 Identify the personnel responsible for performing quality control.  

 

B. Contractor Quality Control Inspection 

 

The Contractor shall assure that performance meets contract specification prior to requesting the Government to 

inspect for payment or acceptance. Upon completion of a unit, the Contractor shall contact the Contract 

Administrator to set a mutually agreed upon date for inspection of completed work. The Contract Administrator may 

observe the Contractor’s inspection at any time and shall otherwise have unlimited access to the inspection data. 

 

GOVERNMENT–QUALITY ASSURANCE SURVEILLANCE PLAN 

 

The Government will conduct inspections of each unit to determine work quality. Initial inspections will normally 

consist of a 100 percent visual inspection preferably in conjunction with the contractor, or the contractor’s field 

representative and will be based on adherence to contract technical specifications. If visual inspection shows that the 

work is inadequate, final inspections and payment will not be made until the deficiency has been corrected by the 

Contractor. It is clearly defined here to be the complete responsibility of the contractor to monitor all work and to 

request final inspections based upon their knowledge that the work has been complete to the contract defined 

specifications. 

 

If original inspection results are unacceptable to Contractor and a second inspection is requested without rework, the 

same inspection procedure will be used following a different plotline. If the second inspection shows less than 5 

percent variance from the first inspection, the Contractor shall pay the cost of the second inspection, and results of 
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the second inspection will be used in determining payment. Re-inspection requests shall be in writing and submitted 

within three (3) calendar days of the original inspection notification. 

 

MEASUREMENT AND PAYMENT 

 

MEASUREMENT 

 

The area to be treated is stated in AT.4.4. All linear and area measurements under this contract are measured on a 

horizontal plane within the established boundaries using Global Positioning Systems (GPS) and Geographic 

Information System (GIS) Systems. Boundaries are marked with paint, and/or flags 

 

Re-measurement. The Contractor may at any time after award request re-measurement of any sub-item. The request 

must be in writing within 10 days after completion of a unit or pay item. The Government’s re-measurement of the 

unit/sub item will be made within established boundaries. If re-measurement indicates a variance of 5 percent or less 

in the acreage stated in the list of services, there will be no adjustment in acres and the Contractor shall pay for the 

actual cost of re-measurement. If re-measurement results in a variance greater than 5 percent in the acreage stated in 

the list of services, payment shall be based on the re-measured acreage and the Government shall pay for the re-

measurement. 

 

METHOD OF CALCULATING CREDITS 

 

For each completed unit, the Contractor’s quality control inspection percentage for tree thinning will be compared to 

the Government’s assessment results. If the results differ by 5 percent or less, the Contractor’s inspection will be 

considered acceptable and the Contractor’s quality percentage will be used as the basis for payment. When the 

results differ by more than 5 percent, the Government’s inspection percentage will be used as the basis for 

distributing Stewardship Credits. 

 

Stewardship Credits: The following Stewardship Credit calculation methods will be used if plots are taken instead of 

using visual inspection methods. Stewardship Credit Value, less damages, will be based on the following methods. 

 

Quality at fully acceptable performance meets or exceeds 90 percent. Whenever the quality of work meets or 

exceeds 90 percent, based on the results of the Contractor’s quality control inspection and verified by the 

Government monitoring, the work will be acceptable, an incentive compensation will be made that distributes 

Stewardship Credits at the unit price for the sub-item. 

 

Value Compensation Example: With a unit price of $100 and a unit size of 40 acres, the bid price would be 

$4,000. If the Contractor’s work quality is 90 percent, compensation would be at a rate of $4,000. 

 

Quality at unacceptable performance level, less than 90 percent but greater than 80 percent. Whenever the 

quality of work is below 90 percent based on the results of the Contractor’s quality control inspection and verified 

by the Government monitoring, the work may be acceptable, but no incentive compensation will be made for the sub 

item. Compensation will be made at the percentage rate determined for the unit. 

 

Compensation Example: With a thinning quality of 83 percent, the Contractor will receive 83 percent of the 

bid price. 

 

With a unit price of $100 per acre and a unit size of 40 acres, the bid price would be $4,000. At 83 percent 

thinning quality, compensation would be: 

 

$100 x 83% x 40 acres = $3320. 

 

Unacceptable Work 

 

Any unit, with quality less 80 percent, is considered unacceptable and may be rejected. For these areas, the 

Government may (i) accept the work at a reduced price, (ii) require the area to be re-worked at no additional expense 
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to the Government, or (iii) reject the work in its entirety. If the quality is unacceptable, the Contractor's right to 

proceed is subject to immediate termination for default.  

 

When work quality falls below 80 percent in areas of 1 acre or larger and the quality of work can be corrected, the 

Government may require the area to be reworked. The Government will document unacceptable work quality in the 

performance assessment.  

 


